STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENING DATE  11/28/01 I'N STANI SLAUS COUNTY NEAR MODESTO 11/ 30/ 01
CONTRACT NUMBER 10- 1A6604 FROM 0. 4 KM WEST TO 0.4 KM EAST CONTRACT CODE 'D
LOCATI ON 10- STA-132-6. 1/ 6. 6 OF PARADI SE AND GATES ROAD 50 CONTRACT | TEMS
| NTERSECTI ON' | MPROVEMENT FEDERAL Al D ACST- P132- (040)E
PH P132- (040) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
JROPCSALS I SSUED 13  FUND TOTAL  HB1 1, 229, 000 TOTAL NUMBER OF WORKI NG DAYS 75
WMBER OF BIDDERS 4  ENG NEERS EST 1,111, 106. 00 AMOUNT UNDER 321, 125. 00 PERCENT UNDER EST 28. 90
>ROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BIDDER ID Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 789,981.00 4 TEl CHERT CONSTRUCTI ON 209 632- 6600
00000008
P O BOX 3367 FAX 209 632- 3404
TURLOCK CA 95381- 3367
2 955, 464.05 2 ON GRADE CONTRACTI NG 209 984- 4800
00595068
17255 JENI COURT FAX 209 984- 4700
JAVESTOMN CA 95327
3 978,621.00 3 GRANI TE CONSTRUCTI ON' COMPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
4 1,124,759.00 1 GEORGE REED | NC 209 523-0734
00211337
P O BOX 4760 FAX 209 523- 4927

MODESTO CA 95352



10- 1A6604 Bl D245

10- STA- 132 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 28/ 01 11/ 30/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALL STAR FENCI NG FENCI NG

MODESTO CA

CENTRAL STRI PI NG SERVI CE STRI PI NG

RANCHO CORDOVA CA

FARVWEST SAFETY CONSTRUCTI ON AREA SI GNS AND ROADWAY SI GNS

LODI CA

NI TTA CONSTRUCTI ON ERCSI ON CONTROL

LOOM S CA

S J D CONSTRUCTI ON M NOR STRUCTURE

OAKDALE CA

STEI NY AND COVPANY ELECTRI CAL

VALLEJO CA



10- 1A6604 Bl D245
10- STA- 132 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/ 28/ 01 11/ 30/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CAL KI RK LANDSCAPI NG ERCSI ON CONTROL
EUREKA CA
CENTRAL FENCE FENCI NG
SACRAMENTO CA
CENTRAL STRI PI NG SERVI CE TRAFFI C STRI PES
RANCHO CORDOVA CA
MARTI N BROS ASPHALT
RANCHO CORDOVA CA
STEI NY AND COVPANY | NCORPCORATE LI GHTI NG AND TRAFFI C MONI TORI NG STATI ON
VALLEJO CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BI G B CONSTRUCTI ON | NC CONCRETE CONSTRUCTI ON

2ONTI NUED

STOCKTON CA

CENTRAL FENCE COWPANY
SACRAMENTO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA
FARWEST SAFETY | NC
LODI CA

STEI NY AND COVPANY
VALLEJO CA

ON NEXT PAGE

FENCI NG
STRI PI NG
CONSTRUCTI ON AREA SI GNS

ELECTRI CAL



10- 1A6604
10- STA- 132 SUMMARY
11/ 28/ 01

LI'ST

3l DDER | D NAMVE AND ADDRESS

Bl D245
OF REMAI NI NG BI DDERS PAGE 4
11/ 30/ 01
OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

W C MALONEY | NC
STOKTON CA

3l DDER | D NAME AND ADDRESS

CONCRETE DEMCLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BOBBI E MACK GRI NDI NG COVPANY | NC
139 N CAI N STREET

VISALI A CA 93292

CAL Kl RK LANDSCAPI NG AND ERCSI ON CONTROL
P O BOX 897

EUREKA CA 95502

CENTRAL FENCE COWPANY

148 OTTO Cl RCLE

SACRAMENTO CA 95823

CHRI SP COVPANY

43650 OSGOOD ROAD

FREMONT CA 94538

COLLINS ELECTRI CAL COVPANY | NCORPORATE
611 W FREMONT STREET

STOCKTON CA 95205

MORNI NG STAR CONSULTI NG

15648 FI TZGERALD DRI VE

PI NOLE CA 94564

S J D CONSTRUCTI ON I NC

P O BOX 1301

OAKDALE CA 95361

JONTI NUED ON NEXT PAGE

COLD PLANE

EROSI ON CONTROL

BARBED W RE FENCE

STRI PI NG AND PAVEMENT MARKI NGS

ELECTRI CAL

LEAD COVPLI ANCE

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL AND K RAI L



10- 1A6604
10- STA- 132
11/ 28/ 01

3l DDER | D NAMVE AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 5
11/ 30/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 S J D CONSTRUCTI ON I NC
P O BOX 1301
OAKDALE CA 95361

M NOR CONCRETE



10- 1A6604 Bl D245

10- STA- 132 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 28/ 01 11/ 30/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
3 (S) 120120 TYPE |11 BARRI CADE EA 10 80. 00 800. 00
4 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 8, 290 5. 00 41, 450. 00
5 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) MR 38 100. 00 3, 800. 00
6 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 16 40. 00 640. 00
7 (S) 120300 TEMPORARY PAVEMENT MARKER EA 590 4.00 2, 360. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 000. 00* 5, 000. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 450 32.00 46, 400. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 220. 00 9, 240. 00
11 150605 REMOVE FENCE M 1, 090 5. 00 5, 450. 00
12 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 700 3.00 5, 100. 00
STRI PE
13 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 130 2.45 2, 768. 50
14 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 18 21.00 378. 00
15 (S) 150722 REMOVE PAVEMENT MARKER EA 320 1. 00 320. 00
16 150742 REMOVE ROADSI DE SI GN EA 3 50. 00 150. 00
17 150805 REMOVE CULVERT EA 2 800. 00 1, 600. 00
18 150844 REMOVE SLOPE PAVI NG M2 570 12. 00 6, 840. 00
19 152320 RESET ROADSI DE SI GN EA 3 120. 00 360. 00
20 152390 RELOCATE ROADSI DE S| GN EA 6 120. 00 720. 00
21 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 840 10. 00 8, 400. 00
22 153210 REMOVE CONCRETE VB 8 525. 00 4, 200. 00
23 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
24 190101 ROADVWAY EXCAVATI ON VB 7,530 8. 00 60, 240. 00
25 190103 ROADVWAY EXCAVATI ON ( TYPE Y) VB 230 75. 00 17, 250. 00
(AERI ALLY DEPCSI TED LEAD)
26 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
27 194001 DI TCH EXCAVATI ON VB 1,180 20. 00 23, 600. 00
28 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 3 600. 00 1, 800. 00
29 (S) 203014 FI BER ( EROSI ON CONTROL) KG 680 1.15 782. 00
30 (S) 203045 PURE LI VE SEED (ERCSI ON CONTROL) KG 16 270. 00 4,320.00
31 (S) 203024 COVPOST ( ERCSI ON' CONTROL) KG 1, 310 1.10 1, 441.00
32 (S) 203056 COMMVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 170 1.25 212. 50
33 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 75 3.00 225. 00
34 260201 CLASS 2 AGGREGATE BASE VB 2,020 61. 00 123, 220. 00
35 390103 ASPHALT CONCRETE ( TYPE B) TONN 4, 320 40. 00 172, 800. 00
36 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 14 200. 00 2, 800. 00

AREA)



10- 1A6604 Bl D245

10- STA- 132 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 28/ 01 11/ 30/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 12 1.00 12.00
38 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 60 1, 600. 00 96, 000. 00
39 566011 ROADSI DE SI GN - ONE POST EA 3 180. 00 540. 00
40 566012 ROADSI DE SI GN - TWO PCST EA 2 240. 00 480. 00
41 664068 450 MM CORRUGATED STEEL Pl PE M 91 225. 00 20, 475. 00

(3.51 MM THI CK)
42 705044 450 MM STEEL FLARED END SECTI ON EA 2 400. 00 800. 00
43 (S) 022951 FENCE ( TYPE BW M 760 23.00 17, 480. 00
44 820107 DELI NEATOR ( CLASS 1) EA 22 40. 00 880. 00
45 (S) 840513 PROFI LED THERMOPLASTI C TRAFFI C STRI PE M 3, 540 1.00 3, 540. 00
46 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 53 54. 00 2, 862. 00
47 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 1, 550 .65 1,007. 50
( SPRAYABLE)

48 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 330 3.75 1,237.50
49 (S) 860403 H GHVAY LI GHTI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
50 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 15, 000. 00* 15, 000. 00

TOTAL 789, 981. 00



TEM
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10- 1A6604
10- STA- 132
11/ 28/ 01

160.

49752.
271080.
1619.
5552.
58411.
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SUMMARY
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216000.
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72000.
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87000.
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Bl D245
PAGE 8
11/ 30/ 01



10- 1A6604 Bl D245

10- STA- 132 SUMMARY OF REMAINING BIDDERS PAGE 9
11/ 28/ 01 11/ 30/ 01
_______________________________ |_______________________________I_______________________________
SECOND [ THI RD [ FOURTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ |_______________________________I_______________________________
240. 80 481. 60| 240. 00 480. 00| 240. 00 480. 00
225.12 20485. 92| 300. 00 27300. 00| 295. 00 26845. 00
319. 15 638. 30| 100. 00 200. 00| 325. 00 650. 00
27.00 20520. 00| 23.25 17670. 00| 25. 00 19000. 00
31.81 699. 82| 40. 00 880. 00| 54.75 1204. 50
6. 95 24603. 00| 6. 00 21240. 00| 6. 00 21240. 00
62. 57 3316. 21| 54. 00 2862. 00| 49. 00 2597. 00
.75 1162. 50]| .65 1007. 50| 1.50 2325. 00
4.35 1435. 50| 3.75 1237. 50| 4.90 1617. 00
17, 400. 00* 17400. 00| 7, 000. 00* 7000. 00| 8, 000. 00* 8000. 00
20, 275. 00* 20275. 00| 41, 000. 00* 41000. 00| 43, 950. 00* 43950. 00
955, 464. 05 978, 621. 00 1,124, 759. 00



